

# Statement of Work

**Project Name: DevOps Implementation**

**Effective Date: November 11, 2024**

**Project Completion Date: August 31, 2025**

**SOW Number: SOW-2024-038**

## **Project Scope**

Trey Research will provide comprehensive DevOps implementation services, including strategy and planning, CI/CD pipeline implementation, infrastructure as code, and security, monitoring, and optimization.

## **Project Objectives**

- Develop a comprehensive DevOps strategy and roadmap.
- Implement CI/CD pipelines for automated build and deployment.
- Implement infrastructure as code (IaC) for consistent and repeatable infrastructure management.
- Integrate security, monitoring, and optimization practices into the DevOps processes.

## **Tasks**

- DevOps Strategy & Planning
- CI/CD Pipeline Implementation
- Infrastructure as Code (IaC)
- Security, Monitoring & Optimization

## **Schedules**

- Project kick-off: November 12, 2024
- DevOps Strategy & Planning: November 20, 2024
- CI/CD Pipeline Implementation: November 27, 2024
- Infrastructure as Code (IaC): December 15, 2024
- Security, Monitoring & Optimization: December 31, 2025

## **Requirements**

- Access to existing infrastructure and systems.
- Collaboration with the IT team for planning and implementation.
- Approval of milestone completion before moving to subsequent phases.

## **Payments**

terms: Net 30

penalty: 10% for late deliveries or payments

## **Compliance**

- Data Security: All data transfers between the Service Provider and Client will use secure, encrypted communication protocols. Data at rest will be encrypted using industry-standard encryption algorithms (e.g., AES-256).
- Access Control: Access to the infrastructure and sensitive client information will be granted only to authorized personnel.
- Multi-factor authentication (MFA) will be enforced for all administrative access.
- Audit and Monitoring: Trey Research will maintain comprehensive logs of all access and changes to the infrastructure. Regular audits will be conducted to ensure compliance with security protocols.
- Incident Response: In the event of a security incident, the Service Provider will notify the Client within 24 hours. A detailed incident report will be provided within 48 hours, outlining the root

cause, impact, and mitigation steps.

- Regulatory Compliance: The project will comply with applicable regulations, including GDPR, PCI DSS, and ISO 27001, as they pertain to the management of infrastructure.

Project Deliverables

| Item  | Milestone Name          | Deliverables                            | Amount      | Due Date   |
|-------|-------------------------|-----------------------------------------|-------------|------------|
| 1     | DevOps Strategy         | DevOps Roadmap & Report                 | \$10,000.00 | 2024-12-20 |
| 2     | CI/CD Pipeline          | Build, Deployment, Source Control       | \$20,000.00 | 2024-12-27 |
| 3     | Infrastructure as Code  | Implementation of IaC, Containerization | \$15,000.00 | 2025-01-15 |
| 4     | Security and Monitoring | Security & Compliance Integration       | \$15,000.00 | 2025-01-31 |
| Total |                         |                                         | \$60,000.00 |            |

Signatures

\_\_\_\_\_ (Trey Research - Serena Davis)

\_\_\_\_\_ (Invoice Pilot - Chris Green)